
UNION CONTRACTOR ~Laborers Local # jj84

B SBIDVBEISDVOS:e Company DGS CERT # 17.48928 CSLB # 82.6607 LIC CLASS n. C~31, C-3:.z..0-06, D-38, D-42, 0-64
638 w. SOuthern Avp., Or:l"86 CA.92865
Ph. (760) SS0--1~5 r:$>c{71.4)970-1753
E~MAIl; MAlLARDCONST.INC@~OTMAJLCOM

Project:

Agency: Deponmentof lranspodatlon

08-1 E3204 - Rte 215 victO(ViUe rg\ Roy Rogers Overcrossing

Addenda Noted:

Estimator: S<3mMullen

Bld Date: 04/23/2015

ft •. ,I,
Project Terms & Conditions:
A. A mlNmum of 1.5wClrklng d:llYsprior notlflcatfclM Is requlrfld for Gach move-ln.

8. TheafolloWln& mater!als lind services arA Tndudlld in thIs C1uota~Thcrtt'lople.stiCllNo1 Paint [NoL Markers [NoL TMlffi..:: Slgns_Strlplnc
plana Only (No], Mast: Arm S1gn~ ~To be Supplied Only (No]. Tkllrrnoj P"Tnt removal {No), Ma,rlcer r"moval (Nol. Temporary ~rlplng (No),
Temp t.b removal (NO], port "'No Plirkil1e'" Signs [Nol. eurb Palntlnit [No]. ChanneUurs (NO]

Co [11 Total mov6-lns lnctud~d In !:his quote for p.rnunent Strlplncl stripIng Removals. Addftlon~1 move 11'1 charso,. $1,!l50.00
D. Trame control ryas) Is Induded In thb o;uote. TMlffic control whe" Indudlld In ttl I, quote Is only for Mlltlard Conn-. Opi!ratians.

Eo 11GenBroal Contractor 0' l!lny of lu ",ub-eo"tr7lctors work witkIn Mallard COtlrt, troaoftlccontrol. the OXPI!t\So wW btl shnrp.d
i1CCOrd1rl4l:fyat Mall:ard Canst. dlJ,:erl!tfol'l. No advance po!>ttna.. sJgnlng, 01 eMS Is included for MlIllurd Conrl. t,...ff1c controL

F, Prime Contractor tel provldl u.s with II JO[)SrTE secure area for tempDrury storage of all kazurdou! strtpf!. removal debris.

G. Prfmtl C::ontl":le:t:(".'to provide. dl.,posal area & dIspose Of811 non~hu':lardouc $tripe & m ••,I••., dAbrl",. Disposelllliell to ce eln ",Ite.,

.~ Ite.m DescrIption;. .' ..t,
Quantity Unit Unit PrIce Extended Pdce1.' ',.',..:

. Eleetrico'l Material:, Ptn.131#29
1 LS 5500.00 $ 5500w ..i Poles. Luminaires, Anchor Bolts
1 LS 1030.00 $ 1030.00 -Signals. lED
1 lS 5250.00 S 5250,00 -I APS, Ped Module
1 lS 8500,00 S asoo,oo -l Misc Electrical: Cable. Wire, Conduit, pun Boxes, Fuses

S -
Electrical Materia!' S

2-400,00
, Ptn. BI#.3O

1 lS 2400,00 $ -I Poles. luminairs, Anchor Bolts
1 lS 1900.00 $ 1900.00

,.
Signals APS

:! $"
$ 180.00 -i 1 15 180.00
$Ptn.81#31 Anchor Bolts -
$
$ -
$ -

Shipping Included. Add tax. $ -
$
$ -

~~

$ -
$ -
$
$ -e,
$~'S. '.','; ... BID TOTAl: $ 24??u-,~ --'_.



H. Pre.-striplng pavement prep.aration, including sweepIng. Concrete curing material removal are to be provIded by others.
I. If Bonding is rQql.lired Please add 3% to the total bid price. Amlnimum price of $ 400.00 will be required for-:l1Jbonds.
Payment Terms:

Contractor to provide monthly progress payments for all completed work In accordance wIth the bId prtcing schedule_ Monthly

payments must be rQceiVed 1nfull by Mallard Const. no 'Iaterthan 10 calendar days after the. Contractor receives paYme.nt from Owner
for OUrcompleted work. Oclinquent payments will be subject to the highest Interest rate allowed by law.

Re.talnage perl:entage on monthly progress payments to be. no greater tha~ the percentage retained by the OWner on its payments to

the Contractor. if Owner redUces the retainClge percentages on payments to the Contractor, the Contr<lctor sh:11!lIkewIse reduce the
reti3lnage percentage on p<!yments to Mallard Const.. Full retentlon to be released no Jater than thirty (30) days after completion
of Mallard Canst. werle;. Excesstv(! or delinquent retainage will be subject to the highest fnterest rate allowed by law.

General Terms & Conditions

NOTE: A I contra b written to urle 0/ cor orate name" 0110d Constructio

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any requirtld Testing, En~lneerlng, Design, Permits, Licenses or Applications, and the IfkQto be provided by others.

Prices £If!! based on pl:ans & SpecificationS" available at bid time, indudln« all addenda. Any request for work (post bid) under condItions

differing from those represented by the Prime Contract Documents, Including but not lImIted to; altered phasing or staging, design
chClnges, moclffied layout resulting from plan errors or InaCOJr ••te designs, wUIrequire payment for additional Work to be made to

Mallard Const. at an amount agreed upon prior to performing this work. If an Clmount cannot be agreed Upon prIorto performing

the addItional Work the amOUnt will be determined using Cd/trans Force Account Rates or Unit prIces established In the hid pricing
schedule, or <:lcombination thereof; whichever method results in a higher overall payment.

M";lJlardConst. Is not responsible for delays caUsed by and or resulting from aetivltl~ or non activities of others, Indudfng but not

not limited to, OWner, contractor, vendors, suppJrers, other subcontractors ar.d other factors not in dIrect control of Mallard Conrl.
For the delays c-.aused by thp. aforementioned, Mallard Const. will be reimbursed for all direct ClndIndirect costs plus -:lmark up

of forty percent (40%), or as specified dnd allowed by the Prime Contract If the delays are caused by the Owner / Agency. Mallard Canst.
will be granted an extension of tIme to perform Its Work tantamount to the delays.

Mallard Canst. requires fifteen (:1.5)working days notice prior to commencement of any production activity. If any of Mallard Canst.

Work will be a controllIng operatIon on the critical path of thIs project} Mallard Canst. must be notlfled in writing prior to eXecution

of the Subcontract Agreement <Indprovided with a CPM schedule which details this work. F<:lflureto provide this informatIon will
waiVe the Contractors right to recover liquidated damages from Mallard Canst. for this work.

All changes to the original scope of work or proposed ext:<l work must be dfrected by the Contractor in writing prior to Mallard Canst.
performing this work.

for the purpose of this Subcontract QUnt::!tion one {l) move-in is considered to be: a period of consecutIve eight (a) hour ri.:;lYsof continuous
work, not Including weekertds and holidays. Any discontinuities in this period, other than weekends and holid<lYs,or for our own
convenlencp., will be ch-:lrgad as nn additional move-In at the Addition Move-in Charge as quoted herein.

Mallard Canst. mUst receive a letter of Intent to aW<:lrdus the subcontrnct no ICltertha.n (30) calendar days after bid datE';or thIs

Subcontract Q.uobltlan becomes null and void. AlsoJ This tjuote!:h:all become.a part of any and all subcontlClct agre.ements Clnd/ or purchases
orders related to the project. Violation of thts -action can nullify this proposal.

submitted by: S<lmMulll"':n,EstimatOr"
P:{760) 550-1765 1'=:(714) 974-:l7S,a



Sfgnature~

COmpany:
Prtnt Nartle:

Position:
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BidSync: The state of California: MALLARD CONSTRUCTIONINC Page 1 of 1

{}4v Deportmenf of

General Services
eUIWiNG G'lEe."'l' BUYING GllEfN 'VJOrnc1NG GREEt.l

MALLARD CONSTRUCTION INC - #1748928

(760) 550-1645
(714) 974-1753

Phone
FAX

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

638 W SOUTHERN AVE
ORANGE, CA 92865

Email
BUsiness Types

SUPPLIER PROFILE

Legal BUsiness Name
Doing Business As
Address

Service Areas

Construction
Non-Manufacturer

Alameda! AlpIne, Amador, Butte, Calaveras! Colusa, Contra Co,sta
l
Del Norte, El Dorado,

Fresno, Glennl Humboldt, Imperial, lnyol Kern, I<1ngs, Lake, Lassen, Los Angeles, Maderal
Marin, Mariposa, Mendodno, Merced} Modoc, Monol Monterey, Napa, Nevada, Orange} Placer!"
plumas, RIversIde, Sacramento, San BenIto, San BernardIno, San DIego, San Frandseo, San
JoaquIn, 5an LuIs OblSpOtSon Mateo, Santa Barbarar Santa Clara, Santa Cruz, Shasta, SIerra,
SlSkJyou, solano, 'sonoma, stanIslaus, sutter, Tehama, TrinIty, Tulare, Tuolumne, Ventura,
Yolot Yuba,

HIghway Safety Road SIgns StrippIng Road K-Rall Road DlvIdersRoofing waterprofflng Metal
Roofing SidIng

Construction Ucense.lYpes B - General Bulldlng Contractor
C-31 - Construction Zone Traffic control Contractor
C-32 - ParkIng. and HIghway Improvement
D-06 - Concrete Related Services
0-38 - Sand and Water SlastJng
0-42 - Sign Installation
D-64- - Non-specialized
721410 - Highway and road constructlon servicesClasslflcatlons

keywords

Active Certifications
TYPE STATUS FROM TO
58 Approved Nov 4, 2013 Nov.3D,2016
DVBE Approved NoV4/2013 Nov 301 2016

Certificatio n History
TYPE STATUS FR.OM TO
DVBE Expired Dec 18, 2012 Dec 31, 2013

5B Expired Dec 18, 2012 Dec 31t 2013

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplierold=17... 4/10/2014

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplierold=17...
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1MALLARD CONSTRUCTION INC.
A DVBE UNION CONTRACTOR - Laborers Local # 1184

a SBIDVBE/sovosn Company I)GSCERT # 1}~~"~~~\~26607 LlC CLASS B,C-31,C-32,1)-06,1)-38,0-42, 0-64

638 W. Southern Ave. Orange CA.92865 , 'PT M ' Ouote No: GR-1326
Ph. (714) 785.5394 Fax (714) 974-1753
E-MAIL:GARY@MALLARDINC.COMI0411 ACORN STRnT

IMWtlJlIlOtl, CA 82504

Project: Contract 08-1E3204 - Construct Sidewalk and
Reconstruct curb ramps and Signal pole

Bid Date: 4/23/2015

Addenda Noted: 1 is noted

Estimator: Gary Rivers

Email Address: gary@mallardinccom
Cell Phone 714-785-5394

Agency: Caltrans '" llSU,O.1000
1l':9M."~IUOO6

DIR Number: 1000007027

T
i
I
!
l,

: ....~

A mInimum of 15 working days prior notification Is required for each move-In. Mallard Canst. will not be Impacted by liquidated

Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations.

The following materials and services are included In this quote: Thermoplastic [No), Paint [Nol, Markers [No], Traffic Signs-Striping

Plans Only [NoI, Mast Arm Signs" To be Supplied Only [Nol, Thermal Paint removal [No], Marker removal [No), Temporary striping {No],

Temp tab removal [No], Post"No Parking" Signs [No), Curb Painting [No], Channellzers [No]

[1J Total move~ins included in this quote for permanent striping I Striping Removals. Additional move in charge. $1,950,00

No Traffic control is included In this quote. Traffic control when Included In this quote Is only for Mallard Canst. Operations,

If General Contractor or any of Its sub-contractors work within Mallard Canst. traffic control, the expense will be shared

ccordlngly at Mallard Const. discretion. No advance posting, signing, or eMS Is Included for Mallard Canst. traffic control.

.rlme Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.

lrlme Co"tractor to provide dIsposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

I Item Item Description Quantity Unit Unit Price Extended Price

I
./ $

1 Lead Compliance Plan (For Non Hazardous Stripe Removals) 1 L5 $ -,/l'000.00 $ 1,000,00
2 Construction Area Signs (See below terms) 1 LS $ , - 5,900.00 $ 5,900,00
3 Traffic Control (For Mallard Forces Only) 1 LS $ 1,500.00 $ 1,500,00
4 Type III Barricade (Sale Price Only No installation - Price 28 EA $ 90.00 $ 2,520.00

includes delivery) $ -
5 Channelizers (Surface Mounted - Sale Price only ~to be installed 120 EA $ 25.00 $ 3,000.00

by Contractor Price includes Delivery) $ -
6 Portable Changeable Message Sign (Based on 2 month rental) 2 EA $ 2;600.00 $ 5,200.00

(Price includes Delivery & setup / teardown of boards ~ price $ -
per board is $ 900.00 per month - based on a 28 day billing cycle) $ .

10 Remove Thermoplastic Pavement Marking 520 SF $ 2.00 $ 1,040,00
12 Reset Roadside Sign 6 EA $ 195.00 $ 1,170.00
28 Th~.1as-Hc,pal}ement lYlarking 600 SF $ 4.00 $ 2,400.00'" L--" ....._..

$ -
$ -
$ -I,-
$

,
-

$ -
$ -
$ .-
$ --
$ -

"'- ~ BID TOTAL: $ 23,730.00
I O' IIIM'!A,'oject Terms & Conditions: ;nv~v-



.-
H. Pre.striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

I. If Bonding is required Please add 3% to the total bid price. A minimum price of S 400.00 will be required for all bonds.

l. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility ~o install & remove USA Markings.

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly

payments must be received in full by Mallard Canst. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to

the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the

retainage percentage on payments to Mallard Canst. Full retention to be released no later than thirty (30) days after completion

of Mallard Canst. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

GeneraJ Terms & Conditions

NOTE: All contracts must be written to our legaJ corporate name "Maflard Construction. Jnc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions

differing from those represented by the Prime Contract Documents, including but not limited tOi altered phasing or staging, design

changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to

Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon priodo performing

the additional work the amount will be determined using Ca/trans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereofi whichever method results In a higher overall payment.

Mallard Canst. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Canst. will be reimbursed for all direct and indirect costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Canst.
will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General liability Insurance coverage up to Two Million Dollars, Auto liability up to One Million Dollars, and Umbrella

liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does

not include any special Insurance requirement (I.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity .. If any of Mallard Canst.

work will be a controlling operation on the critical path of this project, Mallard Const. must be notified In writing prior to execution

of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will
waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Canst.
performing this work.

For the purpose of this Subcontract Quotation one (1) move-in Is considered to be: a period of consecutive eight (8) hour days of continuous

work, not Including weekends and holidays. Any discontinuities in this period, oth~r than weekends and holidays, or for our own
convenience, will be charged as an additional move-In at the Addition Move-in Charge as quoted herein.

Mallard Canst. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this

Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager

Cell Phone 714-785-5394, fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be Incorporated Into all contract agreements

i
\
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